
Environmental Protection

Vendor: 0000000093
CITY OF NEW HAVEN
ASSESSORS OFFICE
165 CHURCH ST
NEW HAVEN CT 06510

State of Connect cut
Purchase Order

I Payment Terms

Ship To:

Dispatch via Print
Date Revision Page
o9/03/2o09

Freight Term Ship Via

Phone Currency

Envlronmen(al Protection
79 EInt Street
Hartford CT 06106
A{{n: bEP-Goulboume Dennlse

Bill To: Environmental Protection
Accounts Payable
79 Elm Street
Hadford CT 0gl0g

Tax Exempt? Y Tax ExemptlD: 060000798DEP

~h~-Schd Orig{nal
Change Total

Quantity Quantity Quantity
1-1 1 0 1

UOM Orlgh~alPrlce Price Change New Price Exteudad I

Item Total: o, oo

EA       10,000,g0           0.00        10,00~00            10,000.00
Description Develop Work Plan and Rite Plan     Due Date 09108~009

with site Designer and TSE
Con£ractor,

3.1 I 0 EA      i55,2~6,00           0,00        15g,25g.00           155,256.00
Description Secure Permits, Prepare Site and    Due Data 09/08~009

4-1    1 0 EA      215,000,00           0,00       215.000.00           2i5,000,00
DeSOrip~ion Coordinate with Contractor for     Due Bate 09/08/2009

Item T0tai: 2 is, oo0, oo

5-1    i 0 EA           0,00           0,00             0.00                0.00
Description Coordinate with Contractors and D~PDae Dale 0g108~009

for Preparation Of Quaz’terly
Report~, Final Report al%d Other

AS PER ATTACHED SCOPE OF WORK UNIT: AIR BUREAU EQ, #0000023200

Item To{el: O, O0

Total PO Amount [ 300,256.

The Total Ob[lgatlon      [      380,250.0o]
For time period 07/01/2009 to 00/30/2010

(
The State ComptrolIer cadifiss that this order has been IFinal Approver: DEP-Masl Via Iapproved, recorded, and available funds have been reserved,



9/2/2009

SCOPE OF WORK

Purpose: The purpose of this Scope of Work is to identify the tasks that the City of New Haven
will complete by May 31, 2010, under a grant fi’om the Connecticut Department of
Environmental Protection (DEP), for the installation of a 14-space Truck Stop Electrification
(TSE) facility near the Port of New Haven, Colmecticut. The TSE facility will accommodate
trucks that are awaiting entry into port terminals as part of the ongoing Ne~v Haven Port Diesel
Idling Reduction program, allowing use by additional trucks when capacity is available. The
City of New Haven (City) will administer the project and will coordinate the implementation of
this project with contractors selected by the City. Such coordination will include any necessary
plam~ing related to the site preparation and to the purchase, installation and warranty of the TSE
technology. The City will be responsible for completion of this project. This grant includes an
allocation to the City for preparing the site and securing permits, as ~vell as purchasing, installing
and obtaining a warranty for the TSE units. No funding is to be allocated under this grant for
post-~nstallation administration of the facility or the associated on-going maintenance. Funding
for this project will be provided through a grant from the U.S. Enviromnental Protection Agency
(EPA) to DEP under the Diesel Emission Reduction Act (DERA) program, which is funded by
allocations from the American Recovery and Reinvestment Act of 2009 (ARRA). All activities
must comply with DERA and ARRA requirements, which are included in the attached Grant
Agreement #2D-96102001-0 between the EPA and DEP. The funding allocation requires that
projects be completed by May 31, 2010.

Description: The City of New Haven agrees to conduct a project entitled:

PURCHASEAND INSTALLATION OF TRUCK STOP ELECTRIFICATION

TECHNOLOGY A T THE PORT OF NEW HA VEN

Work Description: Upon receipt of the DEP’s purchase order authorizing this project, the
City of New Haven will begin work on the tasks outlined in this Scope of Work, and
continne to provide the required deliverables through the completion of the project, which
will be no later than May 31, 2010.

Payment for tasks is contingent upon DEP’s review and confirmation of completion.

Tasks included in this Scope of Work are outlined below:

Task 1: Select TSE Contractor and Site Designer

¯ Task 2: Develop Work Plan and Site Plan with Site Designer and TSE
Contractor

Task 3: Secure Permits, Prepare Site and Post ARRA Sign

Task 4: Coordinate with Contractor for Purchase, Installation, Testing and
Warranty of TSE Technology

Task 5: Coordinate with Contractors and DEP for Preparation of Quarterly "
Reports, Final Report and Other Reports as required.



9/2/2009

SCOPE OF WORK

Task 1: Select TSE Contractor and Site Designer

The City will prepare a scope of work and submit it to eligible TSE Contractors on the DAS-
approved procurement list for "Contract Administration Services for Emissions Reduction
Programs for On and Off Road Vehicles and Equipment." Any bid must include an itemized
breakdown of the costs for purchase and installation of 14 TSE units. This listing should include
additional entries for accessories, software and warranties associated ~vith operation!maintenance
of the facility, which, though not covered by this contract, would be the subject of a separate
contract with the City.

The City will select a Site Designer to complete engineering and site plans for the project. The
City, in conjunction with the Site Designer, will prepare scopes of work for all site
improvements including, but not limited to, site grading, utilities, surface preparation, security
systems, and landscaping. These scopes of work ~vill be made available in accordance with City
procedures and any requirements of the DERA/ARRA funding.

The City will evaluate and select the TSE contractor and Site Designer in accordance with the
City’s purchasing procedures and any requirements of the DERA/ARRA funding.

Task 1 Deliverables:

¯ Identification of selected contt’actors along with documentation that selection process
for contractors followed all applicable City attd State purehasing proeedures attd arty
requirements of the DERA/ARRA fttnding.

Task 2: Develop Work Plan and Site Plan with Site Designer and TSE
Contractor

As part of the ongoing New Haven Port Diesel Idling Reduction Program, the City will
coordinate with the Site Designer and TSE Contractor in developing a work plan, including
projected timeline and schedule, to establish a 14-space TSE facility near the Po~ of New
Haven. The work plan will identify specific tasks and accomplishments during the budget and
project period.

The Site Designer, in collaboration with the TSE Contractor and the City, will develop plans for
the entire project, including site improvements, utilities, security systems, purchase, installation,
testing and wan’anty of TSE technology.

Task 2 Deliverables:

¯ ProjectImplementation WorkPhm

¯ Project Site Plan



9/2/2009

SCOPE OF WORK

Task 3: Secure Permits, Prepare Site and Post ARRA Sign

The City ~vill be responsible for applying for and securing the necessary permits to complete the
project in accordance with all local and state regulations. The City and the contractors will
determine the permits that must be secured for the site preparation, installation of the technology
and ARRA sign posting, as well as the projected dates on which they will be required. The City
shall coordinate with the contractors in the permit application process to ensure that all
documentation, project specifications, and drawings required to secure the necessary permits are
provided by the contractors and available when needed.

Site preparation will be the responsibility of the City. The City shall coordinate with the
contractors to ensure that all work necessary to prepare the site for the installation of the TSE
technology has been completed according to the work plan. In accordance with Section 32 of the
Grant Agreement between EPA and DEP, the City will post the ARRA logo sign at the TSE
facility site before initiating site preparation. The City will provide written confirmation to DEP
that the site preparation is complete and the site is ready for the installation of technology.

Task 3 Deliverables:

¯ List ofpermits required and schedule for obtaining them; confirmation of dates on
which permits have been obtah~ed

¯ Confirmation to DEP that the ARRA sign waspostedprior to site preparation, site
work is complete and site is rea@ for the installation of TSE technology

Task 4: Coordinate with Contractor for Purchase, Installation, Testing and
Warranty of TSE Technology

The City will, as needed, coordinate with the Contractor for the purchase and installation of TSE
technology at the Po~ of New Haven for 14 parking spaces. Technology must be purchased and
installed no later than May 31, 2010.

The Contractor will perform an evaluation and performance testing of the entire system. The
TSE Contractor will issue a one-year warramy for the installed. TSE technology.

Task 4 Deliverables:

¯ Invoices for thepurchase, installation and warranty of technology

¯ Copy of written warranty for the installed TSE technology

¯ Written conjTrmation from City of New Haven that TSE Facility has been completed
and technology is operating properly as speci~ed in the work plan



9/2/2009

SCOPE OF WORK

Task 5: Coordinate with Contractors and DEP for Preparation of Quarterly Reports, Final
Report and Other Reports as Required.

The City shall coordinate with the Contractors and DEP to submit to DEP, reports complying
with EPA requirements on project progress and outcomes, including drawdown dates and
amounts. Repol~ing will be at least quarterly and additional reporting may be required under this
special Recovery Act funding in accordance with the ARRA requirements and the Grant
Agreement between EPA and DEP. All repol~ing must be provided on EPA’s repo~ing
tem ~lates, as applicable. Repol~ing templates will be provided to the City by DEP. Items to be
re ~o~ed may include, but will not be limited to:

¯ Environnaental results,
¯ Work plan accomplishments,
¯ Challenges encountered during planning and implementation,
¯ Emissions reductions,
¯ Budgetary issues, including funds expended,
¯ Public relations
¯ Technology information,
¯ Jobs preserved or created.

Task 5: Deliverables:
¯ Approved QuarterlyReports(each)

o July 10, 2009

o October 10, 2009
o January 10, 2010

o April 10, 2010

¯ Approved FinalReport due May 31, 2010

2. DERA/ARRA Grant Conditions:

By submitting a bid to complete the activities required by this Scope of Work, the City of
New Haven and its contractors and subcontractors on the project com~nit to comply with the
conditions listed in the attached Grant Agreement 2D-96102001-0, between the Connecticut
Depm~ment of Environmental Protection and the EPA, including any documentation required
pursuant to ARRA. The City and Contractors further agree, whenever practicable, to utilize
the CT Department of Labor JobCentral and the regional Jobs Funnels.

Q
Budget:

The project timeline and budget is provided in the table below. Payment will only be made
following DEP review and confirmation of task completion.

Maximum payment under this grant shall not exceed $380,256.00.

4



9/2/2009

Total Proiect Cost:

SCOPE OF WORK

L Select TSEContractorandSffe Designer

Identification of selected contractors along with documentation that
selection process for contractors followed all applicable City and/or State By 9/30/2009 $0.00
purchasing procedures and any requirements of the DERA/ARRA funding.

2. Develop Work Plan and Site Plon with Site Designer and TSE Contractor

Project Implementation Work Plan and Project Site Plan By 10/31/2009 510,000

3. Secure Permits, Prepare Site and Post ARRA Sign

List of permits required and schedule for obtaining them; confirmation of By 1/31/2010     50.00
dates on which permits have been obtained
Confirmation to DEP that site work is complete, ARRA sign is posted and site By 4/30/2010

5155,256
is ready for the installation of TSE technology

4. Coordinate with Contractor for Purchase, Installation, Testing and Warranty of TSE Technology

Invoices for the purchase, installation and warranty of technology By 5/31/2010 50.00

Copy of written warranty for the Installed TSE technology By 5/31/2010

Written confirmation from City of New Haven that TSE facility has been
completed and technology is operating properly as specified in the work By 5/31/2010 ,~215,000
plan

5. Coordinate with Contractors and DEP for Preparation o.f Quarterly Reports, Final Report and
Other Reports as Required

Approved Quarterly Reports (each):

-First Quarterly Report By 7/10/2009 $0.00

-Second Quarterly Report By 10/10/2009 $0.O0

-Third Quarterly Report By 1/10/2010 $0.00

-Fourth Quarterly Report By 4/10/2010 $0.00

Final Report Approved by DEP By 5/31/2010 $0.00

TOTAL By 5/31/2010 $380,256

4. Submission of Materials: Please forward all deliverables and any othersupporting
documentation to:

Department of Environmental Protection
Ellen Pierce

Planning and Standards Division,
Bm’eau of Air Management

79 Elm Street
Hartford, CT 06106-5127
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